

Bid Opening

Project: Replacement of I.D.I. Bar Screen at Wastewater Treatment Plant No. 2

Bid Date: 10:00 a.m.
 Friday, October 9, 2009
 Opened and Read at 10:00 a.m.
 Friday, October 9, 2009
 San Jacinto River Authority

Langford Engineering, Inc.
 TBPE No. F-449
 Project No. 285-003, Contract No. 1

All Bidders 200 Calendar Days

Item No.	Description of Work	Approx. Quantity and Unit	JTR Constructors, Inc. Houston, TX 5% B.B.		Neil Technical Services Corp. Houston, TX 5% B.B.		Excalibur Excavation, L.P. Spring, TX 5% B.B.	
	Scope of Work	1						
	Remove and Dispose of Existing I.D.I. Bar Screen and Controls. Replace with Pro-posed Bar Screen and Controls as Detailed in the Contract Documents, Including Electrical and Appurtenances. Furnish Equipment, Material, and Labor to Install an Automatic Bar Screen, Including Structural, Electrical, and Piping as Specified on Plans. Furnish Equipment, Material, and Labor to Remove Existing Automatic Bar Screen. Contractor Shall Bid on the Base Bid and one One or Both of the Alternate Bids Listed. - Mahr Bar Screen by Headworks	L.S.	\$ 200,000.00	\$ 200,000.00	\$ 213,818.00	\$ 213,818.00	\$ 277,500.00	\$ 277,500.00
	Base Bid			\$ 200,000.00		\$ 213,818.00		\$ 277,500.00
	Bid Alternate A - FlexRake by Duperon	1 L.S.	N/B	N/B	N/B	N/B	\$ 297,500.00	\$ 297,500.00
	Total Amount Bid Alternate A FlexRake by Duperon			N/B		N/B		\$ 297,500.00
	Bid Alternate B - RakeMax by Huber	1 L.S.	\$ 171,000.00	\$ 171,000.00	\$ 190,380.00	\$ 190,380.00	\$ 243,800.00	\$ 243,800.00
	Total Amount Bid Alternate B RakeMax by Huber			\$ 171,000.00		\$ 190,380.00		\$ 243,800.00