

Bid Opening

Project: Harris County W.C. & I.D. No. 110, Conversion to Chloramine Disinfection System at Water Plant No. 1 and Water Plant No. 2

Bid Date: 2:00 p.m.
 Wednesday, October 7, 2009
 Opened and Read at 2:00 p.m.
 Wednesday, October 7, 2009
 Langford Engineering, Inc.
 Conference Room

Langford Engineering, Inc.
 Project No. 078-283, Contract No. 1

All Bidders 90 Calendar Days

Item No.	Description of Work	Approx. Quantity and Unit	JTR Constructors, Inc. Houston, TX 5% B.B.		Sullivan Land Services, Ltd. Houston, TX 5% B.B.		Tidal Construction, Inc. Sealy, TX 5% B.B.		W.W. Payton Corp. Katy, TX 5% B.B.		Gemini Contracting Services, Inc. Houston, TX 5% B.B.	
1.	Furnish Equipment, Materials, and Labor for Assembly and Installation Plus Check Out and Start-Up of the Chlorine Gas Feed System Improvements at Water Plant No. 1, Including, but not Limited to, Relocating Existing Chlorine Equipment to Proposed Chemical Storage Building, Two New Metering Pumps, Chemical Diffusers and Injectors, Associated Valves, Appurtenances, Piping, Controls, Alarms, and Accessories as Shown on the Drawings and Stipulated in the Specifications	1 L.S.	\$15,000.00	\$15,000.00	\$32,847.00	\$32,847.00	\$30,000.00	\$30,000.00	\$20,000.00	\$20,000.00	\$50,000.00	\$50,000.00
2.	Furnish Equipment, Materials, and Labor for Assembly and Installation Plus Check Out and Start-Up of the Complete Liquid Ammonium Sulfate Chemical Feed System at Water Plant No. 1, Including, but not limited to, Four Metering Pumps, Chemical Diffusers and Injectors, Bulk Storage Tank, Piping, Controls, Alarms, and Accessories as Shown on the Drawings and Stipulated in the Specifications	1 L.S.	\$15,000.00	\$15,000.00	\$27,645.80	\$27,645.80	\$50,000.00	\$50,000.00	\$72,000.00	\$72,000.00	\$45,000.00	\$45,000.00

Bid Opening

Project: Harris County W.C. & I.D. No. 110, Conversion to Chloramine Disinfection System at Water Plant No. 1 and Water Plant No. 2

Bid Date: 2:00 p.m.
 Wednesday, October 7, 2009
 Opened and Read at 2:00 p.m.
 Wednesday, October 7, 2009
 Langford Engineering, Inc.
 Conference Room

Langford Engineering, Inc.
 Project No. 078-283, Contract No. 1

All Bidders 90 Calendar Days

Item No.	Description of Work	Approx. Quantity and Unit	JTR Constructors, Inc.		Sullivan Land Services, Ltd.		Tidal Construction, Inc.		W.W. Payton Corp.		Gemini Contracting Services, Inc.	
			Houston, TX	5% B.B.	Houston, TX	5% B.B.	Sealy, TX	5% B.B.	Katy, TX	5% B.B.	Houston, TX	5% B.B.
3.	Furnish Equipment, Materials, and Labor for Assembly and Installation Required for Two Continuous Loop Chlorine Sample Line Systems at Water Plant No. 1, Including, but not limited to, Two Chlorine Analyzers, Two Booster Pumps, Continuous Loop Piping, and Drain Line Piping, Associated Valves, Controls, Alarms, One Concrete Vault Box on Distribution Line, and Accessories as Shown on the Drawings and Stipulated in the Specifications	1 L.S.	\$24,000.00	\$24,000.00	\$17,160.00	\$17,160.00	\$20,000.00	\$20,000.00	\$25,000.00	\$25,000.00	\$31,000.00	\$31,000.00
4.	Furnish Equipment, Materials, and Labor for Construction of One (1) 10' x 24' Chemical Storage and Monitoring Building at Water Plant No. 1, Including Foundation, Sidewalks, Ramps, Doors, Louvers, Intake Fan, Lighting, Roof System, and all Appurtenances and Accessories, as Shown on the Drawings and Stipulated in the Specifications, to Include, but not limited to, Caulking, Sealing, and Painting as Shown on the Drawings and Stipulated in the Specifications	1 L.S.	\$80,250.00	\$80,250.00	\$69,681.30	\$69,681.30	\$60,000.00	\$60,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00

Bid Opening

Project: Harris County W.C. & I.D. No. 110, Conversion to Chloramine Disinfection System at Water Plant No. 1 and Water Plant No. 2

Bid Date: 2:00 p.m.
 Wednesday, October 7, 2009
 Opened and Read at 2:00 p.m.
 Wednesday, October 7, 2009
 Langford Engineering, Inc.
 Conference Room

Langford Engineering, Inc.
 Project No. 078-283, Contract No. 1

All Bidders 90 Calendar Days

Item No.	Description of Work	Approx. Quantity and Unit	JTR Constructors, Inc. Houston, TX		Sullivan Land Services, Ltd. Houston, TX		Tidal Construction, Inc. Sealy, TX		W.W. Payton Corp. Katy, TX		Gemini Contracting Services, Inc. Houston, TX	
			5% B.B.		5% B.B.		5% B.B.		5% B.B.		5% B.B.	
5.	Furnish Equipment, Materials, and Labor Required for Installation of Complete and Functioning Electrical System Improvements at Water Plant No. 1, Including, but not limited to Lighting, Controls, Alarms, Conduit, and Accessories as Specified and Shown on the Drawings	1 L.S.	\$41,000.00	\$41,000.00	\$44,096.00	\$44,096.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$63,000.00	\$63,000.00
6.	Furnish Equipment, Materials, and Labor to Modify 12" Ductile Iron Water Line Yard Piping at Water Plant No. 1 per Plans Including, but not limited to, Fittings, Taps, and Appurtenances, Coating as Specified and Shown on the Drawings	1 L.S.	\$8,000.00	\$8,000.00	\$12,065.00	\$12,065.00	\$8,000.00	\$8,000.00	\$4,800.00	\$4,800.00	\$10,000.00	\$10,000.00
7.	Trench Safety	10 L.F.	\$50.00	\$500.00	\$1.30	\$13.00	\$1.00	\$10.00	\$10.00	\$100.00	\$2.00	\$20.00
8.	12" RCP Storm Sewer, All Depths, (C-76, CL III)	265 L.F.	\$50.00	\$13,250.00	\$24.12	\$6,391.80	\$80.00	\$21,200.00	\$40.00	\$10,600.00	\$50.00	\$13,250.00
9.	City of Houston Storm Sewer Type "D" Inlet with Grate and Frame	5 Ea.	\$2,000.00	\$10,000.00	\$1,449.50	\$7,247.50	\$3,000.00	\$15,000.00	\$1,500.00	\$7,500.00	\$4,000.00	\$20,000.00

Bid Opening

Project: Harris County W.C. & I.D. No. 110, Conversion to Chloramine Disinfection System at Water Plant No. 1 and Water Plant No. 2

Bid Date: 2:00 p.m.
 Wednesday, October 7, 2009
 Opened and Read at 2:00 p.m.
 Wednesday, October 7, 2009
 Langford Engineering, Inc.
 Conference Room

Langford Engineering, Inc.
 Project No. 078-283, Contract No. 1

All Bidders 90 Calendar Days

Page 4 of 5

Item No.	Description of Work	Approx. Quantity and Unit	JTR Constructors, Inc.		Sullivan Land Services, Ltd.		Tidal Construction, Inc.		W.W. Payton Corp.		Gemini Contracting Services, Inc.	
			Houston, TX	5% B.B.	Houston, TX	5% B.B.	Sealy, TX	5% B.B.	Katy, TX	5% B.B.	Houston, TX	5% B.B.
10.	Furnish Equipment, Materials, and Labor for Assembly and Installation, Plus Check Out and Start-Up of the Complete Liquid Ammonium Sulfate Chemical Feed System at Water Plant No. 2, Including, but not limited to, Two Metering Pumps, Chemical Diffusers and Injectors, Bulk Storage Tank, Piping, Controls, Alarm, and Accessories as Shown on the Drawings and Stipulated in the Specifications	1 L.S.	\$20,000.00	\$20,000.00	\$32,847.10	\$32,847.10	\$20,000.00	\$20,000.00	\$25,000.00	\$25,000.00	\$40,000.00	\$40,000.00
11.	Furnish Equipment, Materials, and Labor for Construction of One (1) 10' x 12' Chemical Storage and Monitoring Building at Water Plant No. 2, Including Foundation, Sidewalks, Ramps, Doors, Louvers, Intake Fan, Roofing System Lighting, Augured Solution Line, and all Appurtenances and Accessories as Shown on the Drawings and Stipulated in the Specifications. Caulking, Sealing, and Painting as Shown on the Drawings and Stipulated in the Specifications	1 L.S.	\$49,000.00	\$49,000.00	\$30,906.20	\$30,906.20	\$19,790.00	\$19,790.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00

Bid Opening

Project: Harris County W.C. & I.D. No. 110, Conversion to Chloramine Disinfection System at Water Plant No. 1 and Water Plant No. 2

Bid Date: 2:00 p.m.
 Wednesday, October 7, 2009
 Opened and Read at 2:00 p.m.
 Wednesday, October 7, 2009
 Langford Engineering, Inc.
 Conference Room

Langford Engineering, Inc.
 Project No. 078-283, Contract No. 1

All Bidders 90 Calendar Days

Page 5 of 5

Item No.	Description of Work	Approx. Quantity and Unit	JTR Constructors, Inc. Houston, TX		Sullivan Land Services, Ltd. Houston, TX		Tidal Construction, Inc. Sealy, TX		W.W. Payton Corp. Katy, TX		Gemini Contracting Services, Inc. Houston, TX	
				5% B.B.		5% B.B.		5% B.B.		5% B.B.		5% B.B.
12.	Provide Equipment, Materials, and Labor Required for Installation of Complete and Functioning Electrical System Improvements at Water Plant No. 2, Including, but not limited to, Lighting, Controls, Alarms, Conduit, and Accessories as Specified and Shown on the Drawings	1 L.S.	\$20,000.00	\$20,000.00	\$22,607.00	\$22,607.00	\$10,000.00	\$10,000.00	\$25,000.00	\$25,000.00	\$16,000.00	\$16,000.00
	Total Amount Bid (Item Nos. 1 Thru No. 12)			\$296,000.00		\$303,507.70	*	\$304,000.00		\$315,000.00		\$363,270.00
	Errors											
	Bidder No. 2 Sullivan Land Services											
	Multiplication Errors											
	Bid Item No. 8 Amount Bid:											
	\$6,390.48											
	Correct Amount Bid:											
	\$6,391.80											
	Total Amount Bid: Amount Bid:											
	\$303,506.78											
	Correct Amount Bid:											
	\$303,507.70											