

Bid Tabulation

Project: Construction of Chloramine Disinfection System

Bid Date: 10:00 a.m.
 Friday, July 24, 2009
 Opened and Read at 10:00 a.m.
 Friday, July 24, 2009
 Langford Engineering, Inc.
 Conference Room

Langford Engineering, Inc.
 Project No. 250-021, Contract No. 1

All Bidders 60 Calendar Days

Page 1 of 2

Item No.	Description of Work	Approx. Quantity and Unit	T & C Construction. LTD. Houston, Texas 5% B.B.		W.W. Peyton Corp. Katy, Texas 5% T.A.B.	
1.	Furnish Equipment, Materials, and Labor for Assembly and Installation, Plus Check Out and Start-Up of the Chlorine Gas Feed System Improvements Including, but not Limited to, Two New Metering Pumps, Chemical Diffusers and Injectors, Associated Valves, Appurtenances, Controls, Alarms, and Accessories as Shown on the Drawings and Stipulated in the Specifications and Improvements to Existing Chlorine Gas Feeding Equipment Including Valves, Appurtenances, Controls, Alarms, and Accessories as Shown on the Drawings and Stipulated in the Specifications	1 L.S.	\$ 40,000.00	\$ 40,000.00	\$ 70,000.00	\$ 70,000.00
2.	Furnish Equipment, Materials, and Labor for Assembly and Installation Plus Check Out and Start-Up of the Complete Liquid Ammonium Sulfate Chemical Feed System, Including, but not Limited to, Three Metering Pumps, Chemical Diffusers and Injectors, Bulk Storage Tank, Piping, Controls, Alarms, and Accessories as Shown on the Drawings and Stipulated in the Specifications	1 L.S.	\$ 20,000.00	\$ 20,000.00	\$ 70,000.00	\$ 70,000.00
3.	Provide Material and Equipment Required for Two Continuous Loop Inline Chlorine Sample Analyzer and Monitoring Systems, Including, but not Limited to, Two Chlorine Analyzers, Two Booster Pumps, Continuous Loop Piping, and Drain Line Piping, Associated Valves, Controls, Alarms, and Accessories as Shown on Drawings. Provide Material and Equipment Required for Installation of Complete and Functioning Electrical System Improvements Including, but not Limited to Lighting, Controls, Alarms, and Accessories as Specified and Shown on the Drawings	1 L.S.	\$ 128,000.00	\$ 128,000.00	\$ 70,000.00	\$ 70,000.00
4.	Furnish and install One (1) 6' x 6' Prefabricated FRP Building on 6' x 12' Slab, to Include 6' x 6' Covered area and One 8' x 12' FRP Building, Including Foundation, Sidewalks, Doors, Louvers, Intake Fan, and all Appurtenances, Relocate Pretreatment Chemicals to 8' x 12' FRP Building, Reroute Chemical Lines	2 L.S.	\$ 40,000.00	\$ 80,000.00	\$ 60,000.00	\$ 120,000.00

Bid Tabulation

Langford Engineering, Inc.
 Project No. 250-021, Contract No. 1

Bid Date: 10:00 a.m.
 Friday, July 24, 2009
 Opened and Read at 10:00 a.m.
 Friday, July 24, 2009
 Langford Engineering, Inc.
 Conference Room

All Bidders 60 Calendar Days

Page 2 of 2

Item No.	Description of Work	Approx. Quantity and Unit	T & C Construction. LTD. Houston, Texas		W.W. Peyton Corp. Katy, Texas	
				5% B.B.		5% T.A.B.
5.	Furnish and Install Yard Piping, Including, but not Limited to Pipe, GST Fill Intake, Fittings, Pipe Supports, Thrust Blocking, Appurtenances	1 L.S.	\$ 30,000.00	\$ 30,000.00	\$ 70,000.00	\$ 70,000.00
	Total Amount Bid (Item No. 1 thru No. 5)			\$ 298,000.00		* \$ 400,000.00
	Errors Bidder No. 2 W.W. Peyton Corp. Bid Item No. 4 The Approximate Quantiy was stated as 2, but was bid as one. Incorrect Amount Bid: \$60,000.00 Correct Amount: \$120,000.00 Incorrect Total Amount Bid: \$340,000.00 Correct Total Amount Bid: \$400,000.00					
	Bids Tabulated By: GLH Bid Tab Prepared By: LMM					