

Bid Opening

Project: Water, Sewer, and Drainage Improvements to Serve Katy Ranch Crossing within Harris - Fort Bend Counties M.U.D. No. 3

Bid Date: 2:30 p.m.
 Thursday, May 21, 2009
 Opened and Read at 2:30 p.m.
 Thursday, May 21, 2009
 Langford Engineering, Inc.

Langford Engineering, Inc.
 Project No. 282-001, Contract No. 3

All Bidders 120 Calendar Days

Item No.	Description of Work	Approx. Quantity and Unit	Hurtado Construction Co. Richmond, TX 5% B.B.		Allgood Construction Co., Inc. Stafford, TX 5% B.B.		C.E. Barker, Ltd. Montgomery, TX 5% B.B.		Reddico Construction Co., Inc. Conroe, TX 5% B.B.		Kenneth Lamb Constr. Co., LTD Conroe, TX 5% B.B.		Clearwater Utilities, Inc. Cypress, TX 5% B.B.		Triple B Services, L.L.P. Huffman, TX 5% B.B.	
			Unit	Total	Unit	Total	Unit	Total	Unit	Total	Unit	Total	Unit	Total	Unit	Total
	Section 1 - Water Items															
1.	8" C900 (Class 150) PVC Water Main, All Cuts	472 L.F.	\$ 14.00	\$ 6,608.00	\$ 10.25	\$ 4,838.00	\$ 8.87	\$ 4,186.64	\$ 10.80	\$ 5,097.60	\$ 10.00	\$ 4,720.00	\$ 9.70	\$ 4,578.40	\$ 12.40	\$ 5,852.80
2.	12" C900 (Class 150) PVC Water Main, All Cuts	9,939 L.F.	\$ 19.00	\$ 188,841.00	\$ 16.36	\$ 162,602.04	\$ 15.30	\$ 152,066.70	\$ 15.80	\$ 157,036.20	\$ 16.00	\$ 159,024.00	\$ 15.55	\$ 154,551.45	\$ 20.00	\$ 198,780.00
3.	12" C900 (Class 150) PVC Water Main with Restrained Joints, All Cuts	711 L.F.	\$ 47.00	\$ 33,417.00	\$ 47.05	\$ 33,452.55	\$ 45.66	\$ 32,464.26	\$ 42.75	\$ 30,395.25	\$ 40.00	\$ 28,440.00	\$ 38.35	\$ 27,266.85	\$ 48.00	\$ 34,128.00
4.	Fire Hydrant Assembly; Includes 6" Lead, 6" Gate Valve and Box	32 Ea.	\$ 2,310.00	\$ 73,920.00	\$ 2,295.00	\$ 73,440.00	\$ 1,386.20	\$ 44,358.40	\$ 2,290.00	\$ 73,280.00	\$ 2,350.00	\$ 75,200.00	\$ 2,182.00	\$ 69,824.00	\$ 2,300.00	\$ 73,600.00
5.	Remove Existing Plug and Clamp and Tie into 8" Water Line, Includes all Necessary Adapters and Connectors	1 Ea.	\$ 300.00	\$ 300.00	\$ 125.00	\$ 125.00	\$ 982.73	\$ 982.73	\$ 175.00	\$ 175.00	\$ 350.00	\$ 350.00	\$ 152.00	\$ 152.00	\$ 220.00	\$ 220.00
6.	Remove Existing Plug and Clamp and Tie into 12" Water Line, Includes all Necessary Adapters and Connectors	2 Ea.	\$ 300.00	\$ 600.00	\$ 145.00	\$ 290.00	\$ 1,012.38	\$ 2,024.76	\$ 210.00	\$ 420.00	\$ 400.00	\$ 800.00	\$ 152.00	\$ 304.00	\$ 280.00	\$ 560.00
7.	8" Gate Valve and Box	1 Ea.	\$ 652.10	\$ 652.10	\$ 709.00	\$ 709.00	\$ 703.80	\$ 703.80	\$ 715.00	\$ 715.00	\$ 700.00	\$ 700.00	\$ 713.00	\$ 713.00	\$ 720.00	\$ 720.00
8.	12" Gate Valve and Box	19 Ea.	\$ 1,300.00	\$ 24,700.00	\$ 1,350.00	\$ 25,650.00	\$ 1,417.80	\$ 26,938.20	\$ 1,335.00	\$ 25,365.00	\$ 1,435.00	\$ 27,265.00	\$ 1,331.00	\$ 25,289.00	\$ 1,470.00	\$ 27,930.00

Bid Opening

Project: Water, Sewer, and Drainage Improvements to Serve Katy Ranch Crossing within Harris - Fort Bend Counties M.U.D. No. 3

Bid Date: 2:30 p.m.
 Thursday, May 21, 2009
 Opened and Read at 2:30 p.m.
 Thursday, May 21, 2009
 Langford Engineering, Inc.

Langford Engineering, Inc.
 Project No. 282-001, Contract No. 3

All Bidders 120 Calendar Days

Item No.	Description of Work	Approx. Quantity and Unit	Hurtado Construction Co. Richmond, TX		Allgood Construction Co., Inc. Stafford, TX		C.E. Barker, Ltd. Montgomery, TX		Reddico Construction Co., Inc. Conroe, TX		Kenneth Lamb Constr. Co., LTD Conroe, TX		Clearwater Utilities, Inc. Cypress, TX		Triple B Services, L.L.P. Huffman, TX	
			5% B.B.	Total	5% B.B.	Total	5% B.B.	Total	5% B.B.	Total	5% B.B.	Total	5% B.B.	Total	5% B.B.	Total
9.	2" Water Main Blow Off Valve with Box	1 Ea.	\$ 900.00	\$ 900.00	\$ 355.00	\$ 355.00	\$ 517.75	\$ 517.75	\$ 480.00	\$ 480.00	\$ 200.00	\$ 200.00	\$ 405.00	\$ 405.00	\$ 470.00	\$ 470.00
10.	12" Plug and Clamp	1 Ea.	\$ 180.00	\$ 180.00	\$ 135.00	\$ 135.00	\$ 189.82	\$ 189.82	\$ 225.00	\$ 225.00	\$ 143.00	\$ 143.00	\$ 91.00	\$ 91.00	\$ 145.00	\$ 145.00
11.	Trench Safety System, All Depths	11,112 L.F.	\$ 0.10	\$ 1,111.20	\$ 0.10	\$ 1,111.20	\$ 0.10	\$ 1,111.20	\$ 0.05	\$ 555.60	\$ 1.50	\$ 16,668.00	\$ 0.10	\$ 1,111.20	\$ 0.05	\$ 555.60
12.	Section 2 - Sanitary Sewer Items															
	8" SDR 26 PVC Sanitary Sewer, All Cuts	3,356 L.F.	\$ 17.00	\$ 57,052.00	\$ 16.05	\$ 53,863.80	\$ 13.91	\$ 46,681.96	\$ 13.25	\$ 44,467.00	\$ 14.00	\$ 46,984.00	\$ 19.40	\$ 65,106.40	\$ 17.00	\$ 57,052.00
13.	10" SDR 26 PVC Sanitary Sewer, All Cuts	1,781 L.F.	\$ 18.00	\$ 32,058.00	\$ 18.63	\$ 33,180.03	\$ 17.18	\$ 30,597.58	\$ 32.65	\$ 58,149.65	\$ 16.00	\$ 28,496.00	\$ 21.90	\$ 39,003.90	\$ 20.75	\$ 36,955.75
14.	12" SDR 26 PVC Sanitary Sewer, All Cuts	2,226 L.F.	\$ 20.00	\$ 44,520.00	\$ 20.76	\$ 46,211.76	\$ 19.13	\$ 42,583.38	\$ 37.60	\$ 83,697.60	\$ 20.00	\$ 44,520.00	\$ 24.75	\$ 55,093.50	\$ 27.60	\$ 61,437.60
15.	15" SDR 26 PVC Sanitary Sewer, All Cuts	1,774 L.F.	\$ 27.00	\$ 47,898.00	\$ 25.28	\$ 44,846.72	\$ 24.28	\$ 43,072.72	\$ 40.75	\$ 72,290.50	\$ 23.00	\$ 40,802.00	\$ 30.10	\$ 53,397.40	\$ 38.80	\$ 68,831.20
16.	Pre-Cast Concrete Sanitary Sewer Manhole, All Depths	39 Ea.	\$ 1,300.00	\$ 50,700.00	\$ 1,223.00	\$ 47,697.00	\$ 1,059.78	\$ 41,331.42	\$ 1,260.00	\$ 49,140.00	\$ 1,280.00	\$ 49,920.00	\$ 1,261.00	\$ 49,179.00	\$ 1,360.00	\$ 53,040.00
17.	Connect Proposed 10" Sanitary Sewer to Existing Stub-Out	1 Ea.	\$ 100.00	\$ 100.00	\$ 250.00	\$ 250.00	\$ 910.43	\$ 910.43	\$ 105.00	\$ 105.00	\$ 350.00	\$ 350.00	\$ 152.00	\$ 152.00	\$ 110.00	\$ 110.00

Bid Opening

Project: Water, Sewer, and Drainage Improvements to Serve Katy Ranch Crossing within Harris - Fort Bend Counties M.U.D. No. 3

Bid Date: 2:30 p.m.
 Thursday, May 21, 2009
 Opened and Read at 2:30 p.m.
 Thursday, May 21, 2009
 Langford Engineering, Inc.

Langford Engineering, Inc.
 Project No. 282-001, Contract No. 3

All Bidders 120 Calendar Days

Item No.	Description of Work	Approx. Quantity and Unit	Hurtado Construction Co. Richmond, TX 5% B.B.		Allgood Construction Co., Inc. Stafford, TX 5% B.B.		C.E. Barker, Ltd. Montgomery, TX 5% B.B.		Reddico Construction Co., Inc. Conroe, TX 5% B.B.		Kenneth Lamb Constr. Co., LTD Conroe, TX 5% B.B.		Clearwater Utilities, Inc. Cypress, TX 5% B.B.		Triple B Services, L.L.P. Huffman, TX 5% B.B.	
			Unit	Total	Unit	Total	Unit	Total	Unit	Total	Unit	Total	Unit	Total	Unit	Total
18.	Connect Proposed 15" Sanitary Sewer to Existing Stub-Out	1 Ea	\$ 200.00	\$ 200.00	\$ 350.00	\$ 350.00	\$ 1,031.45	\$ 1,031.45	\$ 260.00	\$ 260.00	\$ 450.00	\$ 450.00	\$ 253.00	\$ 253.00	\$ 110.00	\$ 110.00
19.	12" External Drop Structure	1 Ea	\$ 400.00	\$ 400.00	\$ 538.00	\$ 538.00	\$ 445.40	\$ 445.40	\$ 640.00	\$ 640.00	\$ 500.00	\$ 500.00	\$ 723.00	\$ 723.00	\$ 620.00	\$ 620.00
20.	15" External Drop Structure	1 Ea	\$ 600.00	\$ 600.00	\$ 882.00	\$ 882.00	\$ 476.00	\$ 476.00	\$ 1,000.00	\$ 1,000.00	\$ 700.00	\$ 700.00	\$ 1,029.00	\$ 1,029.00	\$ 900.00	\$ 900.00
21.	Trench Safety System, All Depths	9,137 L.F.	\$ 0.10	\$ 913.70	\$ 0.10	\$ 913.70	\$ 0.10	\$ 913.70	\$ 0.15	\$ 1,370.55	\$ 1.50	\$ 13,705.50	\$ 0.10	\$ 913.70	\$ 0.05	\$ 456.85
Section 3 - Storm Sewer Items																
22.	24" RCP Storm Sewer, ASTM C-76, Class III, All Depths	2,692 L.F.	\$ 43.00	\$ 115,756.00	\$ 41.30	\$ 111,179.60	\$ 40.00	\$ 107,680.00	\$ 38.40	\$ 103,372.80	\$ 40.00	\$ 107,680.00	\$ 38.20	\$ 102,834.40	\$ 41.85	\$ 112,660.20
23.	30" RCP Storm Sewer, ASTM C-76, Class III, All Depths	776 L.F.	\$ 50.00	\$ 38,800.00	\$ 50.66	\$ 39,312.16	\$ 51.49	\$ 39,956.24	\$ 48.00	\$ 37,248.00	\$ 50.00	\$ 38,800.00	\$ 45.75	\$ 35,502.00	\$ 53.50	\$ 41,516.00
24.	36" RCP Storm Sewer, ASTM C-76, Class III, All Depths	383 L.F.	\$ 62.00	\$ 23,746.00	\$ 67.76	\$ 25,952.08	\$ 72.24	\$ 27,667.92	\$ 69.60	\$ 26,656.80	\$ 70.00	\$ 26,810.00	\$ 64.30	\$ 24,626.90	\$ 77.00	\$ 29,491.00
25.	42" RCP Storm Sewer, ASTM C-76, Class III, All Depths	10 L.F.	\$ 81.40	\$ 814.00	\$ 83.93	\$ 839.30	\$ 90.61	\$ 906.10	\$ 90.00	\$ 900.00	\$ 87.00	\$ 870.00	\$ 80.90	\$ 809.00	\$ 96.00	\$ 960.00
26.	4' x 3' RCBC Storm Sewer, ASTM C-76, Class III, All Depths	335 L.F.	\$ 104.00	\$ 34,840.00	\$ 104.97	\$ 35,164.95	\$ 126.77	\$ 42,467.95	\$ 107.50	\$ 36,012.50	\$ 118.00	\$ 39,530.00	\$ 120.60	\$ 40,401.00	\$ 122.15	\$ 40,920.25
27.	5' x 3' RCBC Storm Sewer, ASTM C-76, Class III, All Depths	761 L.F.	\$ 140.00	\$ 106,540.00	\$ 140.73	\$ 107,095.53	\$ 166.55	\$ 126,744.55	\$ 144.90	\$ 110,268.90	\$ 160.00	\$ 121,760.00	\$ 160.45	\$ 122,102.45	\$ 161.00	\$ 122,521.00

Bid Opening

Project: Water, Sewer, and Drainage Improvements to Serve Katy Ranch Crossing within Harris - Fort Bend Counties M.U.D. No. 3

Bid Date: 2:30 p.m.
 Thursday, May 21, 2009
 Opened and Read at 2:30 p.m.
 Thursday, May 21, 2009
 Langford Engineering, Inc.

Langford Engineering, Inc.
 Project No. 282-001, Contract No. 3

All Bidders 120 Calendar Days

Item No.	Description of Work	Approx. Quantity and Unit	Hurtado Construction Co. Richmond, TX 5% B.B.		Allgood Construction Co., Inc. Stafford, TX 5% B.B.		C.E. Barker, Ltd. Montgomery, TX 5% B.B.		Reddico Construction Co., Inc. Conroe, TX 5% B.B.		Kenneth Lamb Constr. Co., LTD Conroe, TX 5% B.B.		Clearwater Utilities, Inc. Cypress, TX 5% B.B.		Triple B Services, L.L.P. Huffman, TX 5% B.B.	
			Unit	Total	Unit	Total	Unit	Total	Unit	Total	Unit	Total	Unit	Total	Unit	Total
28.	6' x 3' RCBC Storm Sewer, ASTM C-76, Class III, All Depths	222 L.F.	\$ 172.00	\$ 38,184.00	\$ 172.79	\$ 38,359.38	\$ 202.20	\$ 44,888.40	\$ 178.00	\$ 39,516.00	\$ 198.00	\$ 43,956.00	\$ 196.75	\$ 43,678.50	\$ 196.00	\$ 43,512.00
29.	7' x 3' RCBC Storm Sewer, ASTM C-76, Class III, All Depths	1,262 L.F.	\$ 200.00	\$ 252,400.00	\$ 203.51	\$ 256,829.62	\$ 214.17	\$ 270,282.54	\$ 210.35	\$ 265,461.70	\$ 231.00	\$ 291,522.00	\$ 233.45	\$ 294,613.90	\$ 232.00	\$ 292,784.00
30.	7' x 4' RCBC Storm Sewer, ASTM C-76, Class III, All Depths	844 L.F.	\$ 217.00	\$ 183,148.00	\$ 224.01	\$ 189,064.44	\$ 234.42	\$ 197,850.48	\$ 229.60	\$ 193,782.40	\$ 251.00	\$ 211,844.00	\$ 252.70	\$ 213,278.80	\$ 253.00	\$ 213,532.00
31.	8' x 4' RCBC Storm Sewer, ASTM C-76, Class III, All Depths	2,034 L.F.	\$ 227.00	\$ 461,718.00	\$ 253.09	\$ 514,785.06	\$ 266.20	\$ 541,450.80	\$ 259.20	\$ 527,212.80	\$ 285.00	\$ 579,690.00	\$ 285.00	\$ 579,690.00	\$ 285.00	\$ 579,690.00
32.	24" CGMP Storm Sewer, All Depths	53 L.F.	\$ 37.00	\$ 1,961.00	\$ 34.82	\$ 1,845.46	\$ 58.92	\$ 3,122.76	\$ 39.60	\$ 2,098.80	\$ 40.00	\$ 2,120.00	\$ 38.70	\$ 2,051.10	\$ 47.00	\$ 2,491.00
33.	Type "C" Manhole for 42" Storm Sewer and Smaller, All Depths	21 Ea	\$ 1,200.00	\$ 25,200.00	\$ 1,195.00	\$ 25,095.00	\$ 1,149.54	\$ 24,140.34	\$ 1,550.00	\$ 32,550.00	\$ 1,120.00	\$ 23,520.00	\$ 1,654.00	\$ 34,734.00	\$ 1,140.00	\$ 23,940.00
34.	Type "C" Manhole for RCBC Storm Sewer, All Depths	20 Ea	\$ 1,200.00	\$ 24,000.00	\$ 1,000.00	\$ 20,000.00	\$ 1,030.20	\$ 20,604.00	\$ 880.00	\$ 17,600.00	\$ 1,000.00	\$ 20,000.00	\$ 1,012.00	\$ 20,240.00	\$ 1,035.00	\$ 20,700.00
35.	Type "C" Manhole for 42" Storm Sewer and Smaller with Type "E" Inlet Top, All Depths	1 Ea	\$ 1,500.00	\$ 1,500.00	\$ 1,550.00	\$ 1,550.00	\$ 1,761.54	\$ 1,761.54	\$ 2,870.00	\$ 2,870.00	\$ 1,350.00	\$ 1,350.00	\$ 2,884.00	\$ 2,884.00	\$ 1,220.00	\$ 1,220.00
36.	Type "C" Manhole for RCBC Storm Sewer with Type "E" Inlet Top, All Depths	2 Ea	\$ 1,500.00	\$ 3,000.00	\$ 1,285.00	\$ 2,570.00	\$ 1,132.20	\$ 2,264.40	\$ 1,270.00	\$ 2,540.00	\$ 1,350.00	\$ 2,700.00	\$ 1,412.00	\$ 2,824.00	\$ 1,115.00	\$ 2,230.00
37.	Type "B-B" Inlets - Stage 1	26 Ea	\$ 500.00	\$ 13,000.00	\$ 555.00	\$ 14,430.00	\$ 617.10	\$ 16,044.60	\$ 1,000.00	\$ 26,000.00	\$ 600.00	\$ 15,600.00	\$ 713.00	\$ 18,538.00	\$ 860.00	\$ 22,360.00

Bid Opening

Project: Water, Sewer, and Drainage Improvements to Serve Katy Ranch Crossing within Harris - Fort Bend Counties M U D No. 3

Bid Date: 2:30 p.m.
 Thursday, May 21, 2009
 Opened and Read at 2:30 p.m.
 Thursday, May 21, 2009
 Langford Engineering, Inc.

Langford Engineering, Inc.
 Project No. 282-001, Contract No. 3

All Bidders 120 Calendar Days

Item No.	Description of Work	Approx. Quantity and Unit	Hurtado Construction Co. Richmond, TX 5% B.B.		Allgood Construction Co., Inc. Stafford, TX 5% B.B.		C. E. Barker, Ltd. Montgomery, TX 5% B.B.		Reddico Construction Co., Inc. Conroe, TX 5% B.B.		Kenneth Lamb Constr. Co., LTD Conroe, TX 5% B.B.		Clearwater Utilities, Inc. Cypress, TX 5% B.B.		Triple B Services, L.L.P. Huffman, TX 5% B.B.	
			Unit	Total	Unit	Total	Unit	Total	Unit	Total	Unit	Total	Unit	Total	Unit	Total
36.	Type "B-B" Inlets - Stage 2	26 Ea.	\$ 600.00	\$ 15,600.00	\$ 720.00	\$ 18,720.00	\$ 775.20	\$ 20,155.20	\$ 845.00	\$ 21,970.00	\$ 600.00	\$ 15,600.00	\$ 1,067.00	\$ 27,742.00	\$ 850.00	\$ 22,100.00
39.	TxDOT Type "C-1" Inlets, Stage 1	4 Ea.	\$ 570.00	\$ 2,280.00	\$ 555.00	\$ 2,220.00	\$ 673.20	\$ 2,692.80	\$ 1,300.00	\$ 5,200.00	\$ 1,200.00	\$ 4,800.00	\$ 825.00	\$ 3,300.00	\$ 860.00	\$ 3,440.00
40.	TxDOT Type "C-1" Inlets, Stage 2	4 Ea.	\$ 900.00	\$ 3,600.00	\$ 1,250.00	\$ 5,000.00	\$ 1,054.68	\$ 4,218.72	\$ 960.00	\$ 3,840.00	\$ 550.00	\$ 2,200.00	\$ 1,872.00	\$ 7,488.00	\$ 1,100.00	\$ 4,400.00
41.	Connect 24" RCP to Existing TxDOT Type "C-1" Inlet	2 Ea.	\$ 500.00	\$ 1,000.00	\$ 350.00	\$ 700.00	\$ 2,111.40	\$ 4,222.80	\$ 550.00	\$ 1,100.00	\$ 600.00	\$ 1,200.00	\$ 202.00	\$ 404.00	\$ 600.00	\$ 1,200.00
42.	Connect 42" RCP to Existing Type "C" Manhole	1 Ea.	\$ 300.00	\$ 300.00	\$ 450.00	\$ 450.00	\$ 2,448.00	\$ 2,448.00	\$ 1,000.00	\$ 1,000.00	\$ 600.00	\$ 600.00	\$ 506.00	\$ 506.00	\$ 600.00	\$ 600.00
43.	Remove and Dispose of Existing 24" RCP	15 L.F.	\$ 1.00	\$ 15.00	\$ 20.00	\$ 300.00	\$ 30.60	\$ 459.00	\$ 15.50	\$ 232.50	\$ 10.00	\$ 150.00	\$ 11.15	\$ 167.25	\$ 30.00	\$ 450.00
44.	Cleanout Flowline of Existing HFB MUD No. 3 Channel. Dispose of Material On-Site. Includes Turf Establishment by Dry Application Method Upon Completion	865 L.F.	\$ 11.70	\$ 10,120.50	\$ 10.35	\$ 8,952.75	\$ 2.04	\$ 1,764.60	\$ 4.55	\$ 3,935.75	\$ 5.00	\$ 4,325.00	\$ 5.90	\$ 5,103.50	\$ 5.00	\$ 4,325.00
45.	8" Thick Crushed Limestone, All Weather Access Road	3,533 S.Y.	\$ 9.00	\$ 31,797.00	\$ 11.50	\$ 40,629.50	\$ 6.62	\$ 23,388.46	\$ 14.15	\$ 49,991.95	\$ 14.00	\$ 49,462.00	\$ 11.00	\$ 38,863.00	\$ 12.20	\$ 43,102.60
46.	Trench Safety System	9,372 L.F.	\$ 0.10	\$ 937.20	\$ 0.10	\$ 937.20	\$ 0.10	\$ 937.20	\$ 0.10	\$ 937.20	\$ 1.50	\$ 14,058.00	\$ 0.10	\$ 937.20	\$ 0.05	\$ 468.60
	Total Amount Bid Bid Item Nos. 1 thru No. 46			\$ 1,955,927.70		\$ 1,993,422.83		\$ 2,001,707.70		\$ 2,117,163.05		\$ 2,160,084.50		\$ 2,172,455.80		\$ 2,253,088.45

Bid Opening

Project: Water, Sewer, and Drainage Improvements to Serve Katy Ranch Crossing within Harris - Fort Bend Counties M.U.D. No. 3

Bid Date: 2:30 p.m.
 Thursday, May 21, 2009
 Opened and Read at 2:30 p.m.
 Thursday, May 21, 2009
 Langford Engineering, Inc.

Langford Engineering, Inc.
 Project No. 282-001, Contract No. 3

All Bidders 120 Calendar Days

Item No.	Description of Work	Approx. Quantity and Unit	Hurtado Construction Co. Richmond, TX 5% B.B.		Algood Construction Co., Inc. Stafford, TX 5% B.B.		C.E. Barker, Ltd. Montgomery, TX 5% B.B.		Reddico Construction Co., Inc. Conroe, TX 5% B.B.		Kenneth Lamb Constr. Co., LTD Conroe, TX 5% B.B.		Clearwater Utilities, Inc. Cypress, TX 5% B.B.		Triple B Services, L.L.P. Huffman, TX 5% B.B.	
			Unit	Total	Unit	Total	Unit	Total	Unit	Total	Unit	Total	Unit	Total	Unit	Total
	Section 4 - Supplemental Items (Only to be Used if Authorized by Engineer)															
47.	Extra Bank-Sand	100 C.Y.	\$ 7.00	\$ 700.00	\$ 8.00	\$ 800.00	\$ 15.00	\$ 1,500.00	\$ 9.00	\$ 900.00	\$ 18.00	\$ 1,800.00	\$ 10.00	\$ 1,000.00	\$ 15.00	\$ 1,500.00
48.	Extra Cement-Stabilized Sand	100 C.Y.	\$ 17.00	\$ 1,700.00	\$ 18.00	\$ 1,800.00	\$ 25.00	\$ 2,500.00	\$ 18.00	\$ 1,800.00	\$ 22.00	\$ 2,200.00	\$ 25.00	\$ 2,500.00	\$ 25.00	\$ 2,500.00
49.	Extra Crushed Limestone	100 C.Y.	\$ 10.00	\$ 1,000.00	\$ 20.00	\$ 2,000.00	\$ 25.00	\$ 2,500.00	\$ 40.00	\$ 4,000.00	\$ 50.00	\$ 5,000.00	\$ 30.00	\$ 3,000.00	\$ 35.00	\$ 3,500.00
50.	Trench Dewatering, by Well-Point Method, All Depths	1,000 L.F.	\$ 20.00	\$ 20,000.00	\$ 20.00	\$ 20,000.00	\$ 20.00	\$ 20,000.00	\$ 20.00	\$ 20,000.00	\$ 25.00	\$ 25,000.00	\$ 25.00	\$ 25,000.00	\$ 35.00	\$ 35,000.00
	Subtotal Supplemental Items			\$ 23,400.00		\$ 24,600.00		\$ 26,500.00		\$ 26,700.00		\$ 34,000.00		\$ 31,500.00		\$ 42,500.00

Bid Opening

Project: Water, Sewer, and Drainage Improvements to Serve Katy Ranch Crossing within Harris - Fort Bend Counties M.U.D. No. 3

Bid Date: 2:30 p.m.
 Thursday, May 21, 2009
 Opened and Read at 2:30 p.m.
 Thursday, May 21, 2009
 Langford Engineering, Inc.

Langford Engineering, Inc.
 Project No. 282-001, Contract No. 3

All Bidders 120 Calendar Days

Item No.	Description of Work	Approx. Quantity and Unit	Harris Construction Co., Ltd. Houston, TX		Hassell Const., Co., Inc. Houston, TX		Cravens Parnters, Ltd. Houston, TX		Jaho, Inc. Humble, TX		Gin-Spen, Inc. Kennedale, TX		Bay Utilities, L.L.C. Magnolia, TX		Unit	Total
			5% B.B.	Total	5% B.B.	Total	5% B.B.	Total	5% B.B.	Total	5% B.B.	Total	5% B.B.	Total		
	Section 1 - Water Items															
1.	8" C900 (Class 150) PVC Water Main, All Cuts	472 L.F.	\$ 11.73	\$ 5,536.56	\$ 13.00	\$ 6,136.00	\$ 12.00	\$ 5,664.00	\$ 11.65	\$ 5,498.80	\$ 11.00	\$ 5,192.00	\$ 9.50	\$ 4,484.00		
2.	12" C900 (Class 150) PVC Water Main, All Cuts	9,939 L.F.	\$ 16.52	\$ 164,192.28	\$ 20.00	\$ 198,780.00	\$ 20.50	\$ 203,749.50	\$ 17.50	\$ 173,932.50	\$ 19.00	\$ 188,841.00	\$ 17.00	\$ 168,963.00		
3.	12" C900 (Class 150) PVC Water Main with Restrained Joints, All Cuts	711 L.F.	\$ 47.43	\$ 33,722.73	\$ 46.00	\$ 32,706.00	\$ 52.50	\$ 37,327.50	\$ 44.20	\$ 31,426.20	\$ 48.00	\$ 34,128.00	\$ 52.00	\$ 36,972.00		
4.	Fire Hydrant Assembly; Includes 6" Lead, 6" Gate Valve and Box	32 Ea.	\$ 2,427.92	\$ 77,693.44	\$ 2,800.00	\$ 89,600.00	\$ 2,300.00	\$ 73,600.00	\$ 2,607.00	\$ 83,424.00	\$ 2,191.00	\$ 70,112.00	\$ 2,200.00	\$ 70,400.00		
5.	Remove Existing Plug and Clamp and Tie into 8" Water Line, Includes all Necessary Adapters and Connectors	1 Ea.	\$ 273.89	\$ 273.89	\$ 315.00	\$ 315.00	\$ 250.00	\$ 250.00	\$ 1,560.00	\$ 1,560.00	\$ 303.00	\$ 303.00	\$ 105.00	\$ 105.00		
6.	Remove Existing Plug and Clamp and Tie into 12" Water Line, Includes all Necessary Adapters and Connectors	2 Ea.	\$ 336.93	\$ 673.86	\$ 400.00	\$ 800.00	\$ 250.00	\$ 500.00	\$ 1,560.00	\$ 3,120.00	\$ 403.00	\$ 806.00	\$ 105.00	\$ 210.00		
7.	8" Gate Valve and Box	1 Ea.	\$ 748.61	\$ 748.61	\$ 820.00	\$ 820.00	\$ 850.00	\$ 850.00	\$ 744.00	\$ 744.00	\$ 799.00	\$ 799.00	\$ 680.00	\$ 680.00		
8.	12" Gate Valve and Box	19 Ea.	\$ 1,492.96	\$ 28,366.24	\$ 1,600.00	\$ 30,400.00	\$ 1,550.00	\$ 29,450.00	\$ 1,472.00	\$ 27,968.00	\$ 1,540.00	\$ 29,260.00	\$ 1,400.00	\$ 26,600.00		

Bid Opening

Project: Water, Sewer, and Drainage Improvements to Serve Katy Ranch Crossing within Harris - Fort Bend Counties M.U.D. No. 3

Bid Date: 2:30 p.m.
 Thursday, May 21, 2009
 Opened and Read at 2:30 p.m.
 Thursday, May 21, 2009
 Langford Engineering, Inc.

Langford Engineering, Inc.
 Project No. 282-001, Contract No. 3

All Bidders 120 Calendar Days

Item No.	Description of Work	Approx. Quantity and Unit	Harris Construction Co., Ltd Houston, TX 5% B.B.		Hassell Const., Co., Inc. Houston, TX 5% B.B.		Cravens Parnters, Ltd. Houston, TX 5% B.B.		Jaho, Inc. Humble, TX 5% B.B.		Gin-Spen, Inc. Kennedale, TX 5% B.B.		Bay Utilities, L.L.C. Magnolia, TX 5% B.B.		Unit	Total
			Unit	Total	Unit	Total	Unit	Total	Unit	Total	Unit	Total	Unit	Total		
9.	2" Water Main Blow Off Valve with Box	1 Ea.	\$ 372.71	\$ 372.71	\$ 740.00	\$ 740.00	\$ 450.00	\$ 450.00	\$ 416.00	\$ 416.00	\$ 404.00	\$ 404.00	\$ 500.00	\$ 500.00		
10.	2" Plug and Clamp	1 Ea.	\$ 241.26	\$ 241.26	\$ 470.00	\$ 470.00	\$ 250.00	\$ 250.00	\$ 52.00	\$ 52.00	\$ 207.00	\$ 207.00	\$ 200.00	\$ 200.00		
11.	Trench Safety System, All Depths	11,112 L.F.	\$ 0.85	\$ 9,445.20	\$ 0.25	\$ 2,778.00	\$ 0.10	\$ 1,111.20	\$ 0.05	\$ 555.60	\$ 1.00	\$ 11,112.00	\$ 0.73	\$ 8,111.76		
Section 2 - Sanitary Sewer Items																
12.	8" SDR 26 PVC Sanitary Sewer, All Cuts	3,356 L.F.	\$ 14.62	\$ 49,064.72	\$ 17.00	\$ 57,052.00	\$ 14.00	\$ 46,984.00	\$ 19.50	\$ 65,442.00	\$ 13.00	\$ 43,628.00	\$ 15.00	\$ 50,340.00		
13.	10" SDR 26 PVC Sanitary Sewer, All Cuts	1,781 L.F.	\$ 16.91	\$ 30,116.71	\$ 19.50	\$ 34,729.50	\$ 17.00	\$ 30,277.00	\$ 22.05	\$ 39,271.05	\$ 17.00	\$ 30,277.00	\$ 25.00	\$ 44,525.00		
14.	12" SDR 26 PVC Sanitary Sewer, All Cuts	2,226 L.F.	\$ 24.28	\$ 54,047.28	\$ 26.00	\$ 57,876.00	\$ 23.00	\$ 51,198.00	\$ 26.00	\$ 57,876.00	\$ 23.00	\$ 51,198.00	\$ 35.00	\$ 77,910.00		
15.	15" SDR 26 PVC Sanitary Sewer, All Cuts	1,774 L.F.	\$ 29.20	\$ 51,800.80	\$ 34.15	\$ 60,582.10	\$ 28.00	\$ 49,672.00	\$ 30.00	\$ 53,220.00	\$ 35.00	\$ 62,090.00	\$ 47.00	\$ 83,378.00		
16.	Pre-Cast Concrete Sanitary Sewer Manhole, All Depths	39 Ea.	\$ 1,373.69	\$ 53,573.91	\$ 1,800.00	\$ 70,200.00	\$ 1,250.00	\$ 48,750.00	\$ 1,300.00	\$ 50,700.00	\$ 1,548.00	\$ 60,372.00	\$ 1,400.00	\$ 54,600.00		
17.	Connect Proposed 10" Sanitary Sewer to Existing Stub-Out	1 Ea.	\$ 176.77	\$ 176.77	\$ 350.00	\$ 350.00	\$ 250.00	\$ 250.00	\$ 1,040.00	\$ 1,040.00	\$ 429.00	\$ 429.00	\$ 210.00	\$ 210.00		

Bid Opening

Project: Water, Sewer, and Drainage Improvements to Serve Katy Ranch Crossing within Harris - Fort Bend Counties M.U.D. No. 3

Bid Date: 2:30 p.m.
 Thursday, May 21, 2009
 Opened and Read at 2:30 p.m.
 Thursday, May 21, 2009
 Langford Engineering, Inc.

Langford Engineering, Inc.
 Project No. 282-001, Contract No. 3

All Bidders 120 Calendar Days

Item No.	Description of Work	Approx. Quantity and Unit	Harris Construction Co., Ltd. Houston, TX 5% B.B.		Hassell Const., Co., Inc. Houston, TX 5% B.B.		Cravens Parnters. Ltd. Houston, TX 5% B.B.		Jaho, Inc. Humble, TX 5% B.B.		Gin-Spen, Inc. Kennedale, TX 5% B.B.		Bay Utilities, L.L.C. Magnolia, TX 5% B.B.		Unit	Total
			Unit	Total	Unit	Total	Unit	Total	Unit	Total	Unit	Total	Unit	Total		
18.	Connect Proposed 15" Sanitary Sewer to Existing Stub-Out	1 Ea.	\$ 186.35	\$ 186.35	\$ 600.00	\$ 600.00	\$ 250.00	\$ 250.00	\$ 1,040.00	\$ 1,040.00	\$ 1,594.00	\$ 1,594.00	\$ 210.00	\$ 210.00		
19.	12" External Drop Structure per Each	1 Ea.	\$ 909.67	\$ 909.67	\$ 800.00	\$ 800.00	\$ 300.00	\$ 300.00	\$ 884.00	\$ 884.00	\$ 1,594.00	\$ 1,594.00	\$ 900.00	\$ 900.00		
20.	15" External Drop Structure per Each	1 Ea.	\$ 1,294.00	\$ 1,294.00	\$ 1,100.00	\$ 1,100.00	\$ 500.00	\$ 500.00	\$ 1,300.00	\$ 1,300.00	\$ 1,594.00	\$ 1,594.00	\$ 1,000.00	\$ 1,000.00		
21.	Trench Safety System, All Depths	9,137 L.F.	\$ 0.91	\$ 8,314.67	\$ 0.25	\$ 2,284.25	\$ 0.10	\$ 913.70	\$ 0.05	\$ 456.85	\$ 1.00	\$ 9,137.00	\$ 0.73	\$ 6,670.01		
Section 3 - Storm Sewer Items																
22.	24" RCP Storm Sewer, ASTM C-76, Class III, All Depths	2,692 L.F.	\$ 46.06	\$ 123,993.52	\$ 43.80	\$ 117,909.60	\$ 39.00	\$ 104,988.00	\$ 41.70	\$ 112,256.40	\$ 37.00	\$ 99,604.00	\$ 42.00	\$ 113,064.00		
23.	30" RCP Storm Sewer, ASTM C-76, Class III, All Depths	776 L.F.	\$ 55.21	\$ 42,842.96	\$ 53.00	\$ 41,128.00	\$ 49.50	\$ 38,412.00	\$ 52.40	\$ 40,662.40	\$ 49.00	\$ 38,024.00	\$ 55.00	\$ 42,680.00		
24.	36" RCP Storm Sewer, ASTM C-76, Class III, All Depths	383 L.F.	\$ 75.05	\$ 28,744.15	\$ 90.00	\$ 34,470.00	\$ 68.50	\$ 26,235.50	\$ 76.55	\$ 29,318.65	\$ 68.00	\$ 26,044.00	\$ 76.00	\$ 29,108.00		
25.	42" RCP Storm Sewer, ASTM C-76, Class III, All Depths	10 L.F.	\$ 96.75	\$ 967.50	\$ 92.00	\$ 920.00	\$ 87.00	\$ 870.00	\$ 104.30	\$ 1,043.00	\$ 85.00	\$ 850.00	\$ 95.00	\$ 950.00		

Bid Opening

Project: Water, Sewer, and Drainage Improvements to Serve Katy Ranch Crossing within Harris - Fort Bend Counties M.U.D. No. 3

Bid Date: 2:30 p.m.
 Thursday, May 21, 2009
 Opened and Read at 2:30 p.m.
 Thursday, May 21, 2009
 Langford Engineering, Inc.

Langford Engineering, Inc.
 Project No. 282-001, Contract No. 3

All Bidders 120 Calendar Days

Item No.	Description of Work	Approx. Quantity and Unit	Harris Construction Co., Ltd. Houston, TX 5% B.B.		Hassell Const., Co., Inc. Houston, TX 5% B.B.		Cravens Parnters, Ltd. Houston, TX 5% B.B.		Jaho, Inc. Humble, TX 5% B.B.		Gin-Spen, Inc. Kennedale, TX 5% B.B.		Bay Utilities, L.L.C. Magnolia, TX 5% B.B.		Unit	Total
			Unit	Total	Unit	Total	Unit	Total	Unit	Total	Unit	Total	Unit	Total		
26.	4' x 3' RCBC Storm Sewer, ASTM C-76, Class III, All Depths	335 L.F.	\$ 118.96	\$ 39,851.60	\$ 122.00	\$ 40,870.00	\$ 126.00	\$ 42,210.00	\$ 119.25	\$ 39,948.75	\$ 124.00	\$ 41,540.00	\$ 127.00	\$ 42,545.00		
27.	5' x 3' RCBC Storm Sewer, ASTM C-76, Class III, All Depths	761 L.F.	\$ 160.17	\$ 121,889.37	\$ 160.00	\$ 121,760.00	\$ 166.50	\$ 126,706.50	\$ 162.00	\$ 123,282.00	\$ 166.00	\$ 126,326.00	\$ 170.00	\$ 129,370.00		
28.	6' x 3' RCBC Storm Sewer, ASTM C-76, Class III, All Depths	222 L.F.	\$ 203.25	\$ 45,121.50	\$ 196.00	\$ 43,512.00	\$ 206.00	\$ 45,732.00	\$ 199.85	\$ 44,366.70	\$ 203.00	\$ 45,066.00	\$ 208.00	\$ 46,176.00		
29.	7' x 3' RCBC Storm Sewer, ASTM C-76, Class III, All Depths	1,262 L.F.	\$ 231.98	\$ 292,758.76	\$ 210.00	\$ 265,020.00	\$ 245.50	\$ 309,821.00	\$ 235.90	\$ 297,705.80	\$ 243.00	\$ 306,666.00	\$ 246.00	\$ 310,452.00		
30.	7' x 4' RCBC Storm Sewer, ASTM C-76, Class III, All Depths	844 L.F.	\$ 258.09	\$ 217,827.96	\$ 237.00	\$ 200,028.00	\$ 267.00	\$ 225,348.00	\$ 257.20	\$ 217,076.80	\$ 272.00	\$ 229,568.00	\$ 270.00	\$ 227,880.00		
31.	8' x 4' RCBC Storm Sewer, ASTM C-76, Class III, All Depths	2,034 L.F.	\$ 294.34	\$ 598,687.56	\$ 268.50	\$ 546,129.00	\$ 299.00	\$ 608,166.00	\$ 296.10	\$ 602,267.40	\$ 300.00	\$ 610,200.00	\$ 300.00	\$ 610,200.00		
32.	24" CGMP Storm Sewer, All Depths	53 L.F.	\$ 32.96	\$ 1,746.88	\$ 39.00	\$ 2,067.00	\$ 57.00	\$ 3,021.00	\$ 52.75	\$ 2,795.75	\$ 36.00	\$ 1,908.00	\$ 36.00	\$ 1,908.00		
33.	Type "C" Manhole for 42" Storm Sewer and Smaller, All Depths	21 Ea.	\$ 1,293.83	\$ 27,170.43	\$ 1,500.00	\$ 31,500.00	\$ 1,200.00	\$ 25,200.00	\$ 1,435.00	\$ 30,135.00	\$ 1,531.00	\$ 32,151.00	\$ 1,200.00	\$ 25,200.00		

Bid Opening

Project: Water, Sewer, and Drainage Improvements to Serve Katy Ranch Crossing within Harris - Fort Bend Counties M.U.D. No. 3

Bid Date: 2.30 p.m.
 Thursday, May 21, 2009
 Opened and Read at 2.30 p.m.
 Thursday, May 21, 2009
 Langford Engineering, Inc.

Langford Engineering, Inc.
 Project No. 282-001, Contract No. 3

All Bidders 120 Calendar Days

Item No.	Description of Work	Approx. Quantity and Unit	Harris Construction Co. Ltd. Houston, TX 5% B.B.		Hassell Const., Co., Inc. Houston, TX 5% B.B.		Cravens Parnters, Ltd. Houston, TX 5% B.B.		Jaho, Inc. Humble, TX 5% B.B.		Gin-Spen, Inc. Kennedale, TX 5% B.B.		Bay Utilities, L.L.C. Magnolia, TX 5% B.B.		Unit	Total
			Unit	Total	Unit	Total	Unit	Total	Unit	Total	Unit	Total	Unit	Total		
34.	Type "C" Manhole for RCBC Storm Sewer, All Depths	20 Ea.	\$ 1,224.61	\$ 24,492.20	\$ 1,700.00	\$ 34,000.00	\$ 800.00	\$ 16,000.00	\$ 1,498.00	\$ 29,960.00	\$ 946.00	\$ 18,920.00	\$ 1,300.00	\$ 26,000.00		
35.	Type "C" Manhole for 42" Storm Sewer and Smaller with Type "E" Inlet Top, All Depths	1 Ea.	\$ 1,565.37	\$ 1,565.37	\$ 1,500.00	\$ 1,500.00	\$ 2,300.00	\$ 2,300.00	\$ 2,371.00	\$ 2,371.00	\$ 1,955.00	\$ 1,955.00	\$ 1,600.00	\$ 1,600.00		
36.	Type "C" Manhole for RCBC Storm Sewer with Type "E" Inlet Top, All Depths	2 Ea.	\$ 2,395.97	\$ 4,791.94	\$ 1,700.00	\$ 3,400.00	\$ 850.00	\$ 1,700.00	\$ 2,434.00	\$ 4,868.00	\$ 2,476.00	\$ 4,952.00	\$ 2,400.00	\$ 4,800.00		
37.	Type "B-B" Inlets - Stage 1	26 Ea.	\$ 969.04	\$ 25,195.04	\$ 1,100.00	\$ 28,600.00	\$ 650.00	\$ 16,900.00	\$ 910.00	\$ 23,660.00	\$ 1,019.00	\$ 26,494.00	\$ 600.00	\$ 15,600.00		
36.	Type "B-B" Inlets - Stage 2	26 Ea.	\$ 974.36	\$ 25,333.36	\$ 1,050.00	\$ 27,300.00	\$ 550.00	\$ 14,300.00	\$ 993.00	\$ 25,818.00	\$ 1,183.00	\$ 30,758.00	\$ 1,300.00	\$ 33,800.00		
39.	TxDOT Type "C-1" Inlets, Stage 1	4 Ea.	\$ 1,517.45	\$ 6,069.80	\$ 800.00	\$ 3,200.00	\$ 500.00	\$ 2,000.00	\$ 536.00	\$ 2,144.00	\$ 1,034.00	\$ 4,136.00	\$ 600.00	\$ 2,400.00		
40.	TxDOT Type "C-1" Inlets, Stage 2	4 Ea.	\$ 708.14	\$ 2,832.56	\$ 1,700.00	\$ 6,800.00	\$ 1,000.00	\$ 4,000.00	\$ 1,014.00	\$ 4,056.00	\$ 1,432.00	\$ 5,728.00	\$ 2,200.00	\$ 8,800.00		
41.	Connect 24" RCP to Existing TxDOT Type "C-1" Inlet	2 Ea.	\$ 692.17	\$ 1,384.34	\$ 300.00	\$ 600.00	\$ 250.00	\$ 500.00	\$ 1,040.00	\$ 2,080.00	\$ 365.00	\$ 730.00	\$ 200.00	\$ 400.00		
42.	Connect 42" RCP to Existing Type "C" Manhole	1 Ea.	\$ 1,118.12	\$ 1,118.12	\$ 380.00	\$ 380.00	\$ 500.00	\$ 500.00	\$ 780.00	\$ 780.00	\$ 376.00	\$ 376.00	\$ 400.00	\$ 400.00		
43.	Remove and Dispose of Existing 24" RCP	15 L.F.	\$ 42.60	\$ 639.00	\$ 15.55	\$ 233.25	\$ 35.00	\$ 525.00	\$ 21.00	\$ 315.00	\$ 156.00	\$ 2,340.00	\$ 13.00	\$ 195.00		

Bid Opening

Project: Water, Sewer, and Drainage Improvements to Serve Katy Ranch Crossing within Harris - Fort Bend Counties M.U.D. No. 3

Bid Date: 2:30 p.m.
 Thursday, May 21, 2009
 Opened and Read at 2:30 p.m.
 Thursday, May 21, 2009
 Langford Engineering, Inc.

Langford Engineering, Inc.
 Project No. 282-001, Contract No. 3

All Bidders 120 Calendar Days

Item No.	Description of Work	Approx. Quantity and Unit	Harris Construction Co., Ltd Houston, TX 5% B.B.		Hassell Const., Co., Inc. Houston, TX 5% B.B.		Cravens Parnters, Ltd. Houston, TX 5% B.B.		Jaho, Inc. Humble, TX 5% B.B.		Gin-Spen, Inc. Kennedale, TX 5% B.B.		Bay Utilities, L.L.C. Magnolia, TX 5% B.B.		Unit	Total
			Unit	Total	Unit	Total	Unit	Total	Unit	Total	Unit	Total	Unit	Total		
44.	Cleanout Flowline of Existing HFB MUD No. 3 Channel. Dispose of Material On-Site. Includes Turf Establishment by Dry Application Method Upon Completion	865 L.F.	\$ 4.26	\$ 3,684.90	\$ 4.30	\$ 3,719.50	\$ 7.00	\$ 6,055.00	\$ 18.40	\$ 15,916.00	\$ 12.00	\$ 10,380.00	\$ 16.00	\$ 13,840.00		
45.	8" Thick Crushed Limestone, All Weather Access Road	3,533 S.Y.	\$ 13.27	\$ 46,882.91	\$ 19.45	\$ 68,716.85	\$ 14.25	\$ 50,345.25	\$ 13.80	\$ 48,755.40	\$ 14.00	\$ 49,462.00	\$ 9.00	\$ 31,797.00		
46.	Trench Safety System	9,372 L.F.	\$ 0.91	\$ 8,528.52	\$ 0.25	\$ 2,343.00	\$ 0.10	\$ 937.20	\$ 0.05	\$ 468.60	\$ 1.00	\$ 9,372.00	\$ 0.73	\$ 6,841.56		
	Total Amount Bid Bid Item Nos. 1 thru No. 46			\$ 2,264,871.91		\$ 2,275,225.05		\$ 2,255,069.35		\$ 2,301,977.65		\$ 2,326,627.00		\$ 2,362,975.33		
	Section 4 - Supplemental Items (Only to be Used if Authorized by Engineer)															
47.	Extra Bank-Sand	100 C.Y.	\$ 9.58	\$ 958.00	\$ 19.60	\$ 1,960.00	\$ 15.00	\$ 1,500.00	\$ 9.00	\$ 900.00	\$ 20.00	\$ 2,000.00	\$ 8.00	\$ 800.00		
48.	Extra Cement-Stabilized Sand	100 C.Y.	\$ 24.49	\$ 2,449.00	\$ 25.00	\$ 2,500.00	\$ 25.00	\$ 2,500.00	\$ 15.00	\$ 1,500.00	\$ 20.00	\$ 2,000.00	\$ 22.00	\$ 2,200.00		
49.	Extra Crushed Limestone	100 C.Y.	\$ 26.62	\$ 2,662.00	\$ 56.00	\$ 5,600.00	\$ 35.00	\$ 3,500.00	\$ 35.00	\$ 3,500.00	\$ 45.00	\$ 4,500.00	\$ 27.00	\$ 2,700.00		
50.	Trench Dewatering, by Well-Point Method, All Depths	1,000 L.F.	\$ 21.30	\$ 21,300.00	\$ 22.00	\$ 22,000.00	\$ 15.00	\$ 15,000.00	\$ 25.00	\$ 25,000.00	\$ 25.00	\$ 25,000.00	\$ 20.00	\$ 20,000.00		
	Subtotal Supplemental Items			\$ 27,369.00		\$ 32,060.00		\$ 22,500.00		\$ 30,900.00		\$ 33,500.00		\$ 25,700.00		

Bid Opening

Project: Water, Sewer, and Drainage Improvements to Serve Katy Ranch Crossing within Harris - Fort Bend Counties M.U.D. No. 3

Bid Date: 2:30 p.m.
 Thursday, May 21, 2009
 Opened and Read at 2:30 p.m.
 Thursday, May 21, 2009
 Langford Engineering, Inc.

Langford Engineering, Inc.
 Project No. 282-001, Contract No. 3

All Bidders 120 Calendar Days

Item No.	Description of Work	Approx. Quantity and Unit	Harris Construction Co., Ltd. Houston, TX 5% B.B.		Hassell Const., Co., Inc. Houston, TX 5% B.B.		Cravens Parnters, Ltd. Houston, TX 5% B.B.		Jaho, Inc. Humble, TX 5% B.B.		Gin-Spen, Inc. Kennedale, TX 5% B.B.		Bay Utilities, L.L.C. Magnolia, TX 5% B.B.		Unit	Total
			Unit	Total	Unit	Total	Unit	Total	Unit	Total	Unit	Total	Unit	Total		
	Errors															
	Bidder No. 1 Hurtado Construction Co.															
	Item No. 6															
	Incorrect Amount Bid:															
	\$300.00															
	Correct Amount Bid:															
	\$600.00															
	Bidder No. 8 Harris Construction Co., Ltd.															
	Item No. 20															
	Words shall control.															
	Incorrect Amount Bid:															
	\$1,294.41															
	Correct Amount Bid:															
	\$1,294.00															
	Incorrect Total Amount Bid:															
	\$2,264,872.32															
	Correct Total Amount Bid:															
	\$2,264,871.91															

Bid Opening

Project: Water, Sewer, and Drainage Improvements to Serve Katy Ranch Crossing within Harris - Fort Bend Counties M.U.D. No. 3

Bid Date: 2:30 p.m.
 Thursday, May 21, 2009
 Opened and Read at 2:30 p.m.
 Thursday, May 21, 2009
 Langford Engineering, Inc.

Langford Engineering, Inc.
 Project No. 282-001, Contract No. 3

All Bidders 120 Calendar Days

Item No.	Description of Work	Approx. Quantity and Unit	Harris Construction Co., Ltd. Houston, TX 5% B.B.		Hassell Const., Co., Inc. Houston, TX 5% B.B.		Cravens Parnters, Ltd. Houston, TX 5% B.B.		Jaho, Inc. Humble, TX 5% B.B.		Gin-Spen, Inc. Kennedale, TX 5% B.B.		Bay Utilities, L.L.C. Magnolia, TX 5% B.B.		Unit	Total	
			Unit	Total	Unit	Total	Unit	Total	Unit	Total	Unit	Total	Unit	Total			
	Bidder No. 9 Hassell Construction Co., Inc.																
	Item No. 1																
	Incorrect Amount Bid:																
	\$6,110.00																
	Correct Amount Bid:																
	\$6,136.00																
	Subtotal Water Items																
	Incorrect Subtotal Amount Bid:																
	\$363,519.00																
	Correct Subtotal Amount Bid:																
	\$363,545.00																
	Item No. 15																
	Incorrect Amount Bid:																
	\$605.00																
	Correct Amount Bid:																
	\$60,582.10																
	Incorrect Total Amount Bid																
	Total Incorrect Amount Bid:																
	\$2,275,199.05																
	Correct Total Amount Bid:																
	\$2,275,225.05																

Bid Opening

Project: Water, Sewer, and Drainage Improvements to Serve Katy Ranch Crossing within Harris - Fort Bend Counties M.U.D. No. 3

Bid Date: 2:30 p.m.
 Thursday, May 21, 2009
 Opened and Read at 2:30 p.m.
 Thursday, May 21, 2009
 Langford Engineering, Inc.

Langford Engineering, Inc.
 Project No. 282-001, Contract No. 3

All Bidders 120 Calendar Days

Item No.	Description of Work	Approx. Quantity and Unit	Harris Construction Co., Ltd. Houston, TX 5% B.B.		Hassell Const., Co., Inc. Houston, TX 5% B.B.		Cravens Parnters, Ltd. Houston, TX 5% B.B.		Jaho, Inc. Humble, TX 5% B.B.		Gin-Spen, Inc Kennedale, TX 5% B.B.		Bay Utilities, L.L.C. Magnolia, TX 5% B.B.		Unit	Total	
			Unit	Total	Unit	Total	Unit	Total	Unit	Total	Unit	Total	Unit	Total			
	Bidder No. 10 Cravens Partners																
	Item No. 21 Incorrect Amount Bid:																
		\$914.80															
	Correct Amount Bid:																
		\$913.70															
	Item No. 45 Incorrect Amount Bid:																
		\$50,345.50															
	Correct Amount Bid:																
		\$50,345.25															
	Total Amount Bid: Incorrect Amount Bid:																
		\$2,277,570.45															
	Correct Total Amount Bid:																
		\$2,277,569.35															

Bid Opening

Project: Water, Sewer, and Drainage Improvements to Serve Katy Ranch Crossing within Harris - Fort Bend Counties M.U.D. No. 3

Bid Date: 2:30 p.m.
 Thursday, May 21, 2009
 Opened and Read at 2:30 p.m.
 Thursday, May 21, 2009
 Langford Engineering, Inc.

Langford Engineering, Inc.
 Project No. 282-001, Contract No. 3

All Bidders 120 Calendar Days

Item No.	Description of Work	Approx. Quantity and Unit	Harris Construction Co., Ltd. Houston, TX 5% B.B.		Hassell Const., Co., Inc. Houston, TX 5% B.B.		Cravens Parnters, Ltd. Houston, TX 5% B.B.		Jaho, Inc. Humble, TX 5% B.B.		Gin-Spen, Inc. Kennedale, TX 5% B.B.		Bay Utilities, L.L.C. Magnolia, TX 5% B.B.		Unit	Total
			Unit	Total	Unit	Total	Unit	Total	Unit	Total	Unit	Total	Unit	Total		
	Bidder No. 11 Jaho, Inc. Signature Page Total is Incorrect. Addition Error Amount Bid: \$2,465,360.65 Correct Amount Bid: \$2,301,977.65															
	Bids Tabulated by: GLH Bid Tab Prepared by: LMM															