
Harris County W.C. & I.D. No. 136  
Project: Proposed Water Plant Improvements (Ground Storage Tank with Associated Yard Piping and 
Drainage Improvements) Bid Date: 10:30 a.m.

Thursday, July 14, 2011
Langford Engineering, Inc. (TBPE F-449)                        All Bidders 170 Days Opened and Read at 10:30 a.m.
Project No. 113-050, Contract No. 2 Thursday, July 14, 2011

Langford Engineering, Inc.

Item 
No. Description of Work

Approx. 
Quantity Unit

   Unit Price Total Unit Price Total Unit Price Total

Base Bid

1.
Mobilization, Not to Exceed 5% of 
Base Bid 1 L.S. 16,700.00$     16,700.00$              

2.

Furnish and Install New 420,000 
Gallon Concrete Ground Storage 
Tank (55' I.D. x 24' H.T.), Including 
Self-Supporting Roof, Interior and 
Exterior Ladders, Roof Hatches 
and Vent, Roof Guard Rails, Wall 
Manway, Sample Tap, Water 
Gauge, Overflow, Inlet, Outlet, 
Interconnect/Outlet Tank Drain, 
Paintings and Coatings, Per Plans 
and Specifications 1 L.S. 450,500.00$   450,500.00$            

3.

8" and 12" D.I.P. to Connect New 
GST to Existing Facilities, 
Including, but not limited to 
Fittings, Taps, Appurtenances and 
Coatings, as Shown on Plans and 
Specifications 1 L.S. 18,125.00$     18,125.00$              

4. Trench Safety 68 L.F. 1.00$              68.00$                    

5.

5" Concrete Sidewalk to and 
Around Ground Storage Tank, per 
Plans and Specifications 37 S.Y. 34.00$            1,258.00$                

6.

12" HDPE Tank Drain to Type "A" 
Inlet, Including Isolation Valves 
and Fittings 1 L.S. 3,125.00$       3,125.00$                

7.
Demobilization, Not to Exceed 5% 
of Base Bid 1 L.S. 8,400.00$       8,400.00$                

Subtotal Amount Base Bid
(Item Nos. 1 thru 7) 498,176.00$            

Supplementary Items
a. Extra Structural Excavation 10 C.Y. 23.60$           236.00$               
b. Extra Compacted Sand Fill 10 C.Y. 21.20$           212.00$               
c. Extra Concrete 5 C.Y. 189.00$          945.00$               
d. Extra Reinforcing Steel 500 LB. 1.30$             650.00$               

e.
Extra Bank-Sand Bedding and 
Backfill 10 C.Y. 18.00$            180.00$                   

f.
Extra Cement-Stabilized Sand 
Bedding/Backfill 10 C.Y. 30.60$            306.00$                   

g.
Extra Structural Crushed Stone for 
Tank Foundation 10 C.Y. 78.00$            780.00$                   

Subtotal Supplementary Bid
(Item Nos. a thru g) 3,309.00$              

Additive Alternate 1

 

Bid Opening

Natgun Corporation
Wakefield, MA  

O:\Current Proj\Bid  Tab\W.C. I.D. 136\113-050 #2.xls Page 1 of 3



Harris County W.C. & I.D. No. 136  
Project: Proposed Water Plant Improvements (Ground Storage Tank with Associated Yard Piping and 
Drainage Improvements) Bid Date: 10:30 a.m.

Thursday, July 14, 2011
Langford Engineering, Inc. (TBPE F-449)                        All Bidders 170 Days Opened and Read at 10:30 a.m.
Project No. 113-050, Contract No. 2 Thursday, July 14, 2011

Langford Engineering, Inc.

Item 
No. Description of Work

Approx. 
Quantity Unit
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Bid Opening

Natgun Corporation
Wakefield, MA  

1.

Exterior Ground Storage Tank 
Coating System as Described in 
the Contract Documents 1 L.S. 8,815.00$       8,815.00$                

Additive Alternate 2

1.

Interior Ground Storage Tank 
Coating System, Including Wetted 
and Nonwetted Areas, as 
Described in the Contract 
Documents 1 L.S. 110,883.00$   110,883.00$            

Additive Alternate 3

1.

Cementitious Interior Ground 
Storage Tank Water Proofing 
System as Manufactured by the 
Euclid Chemical Company (Hey'di 
K-11 with Bonding Agent) BASF 
(Thoroseal 2-Coat System), or 
Approved Equal.  Topcoat of 
System Shall be White.  Prepare 
Concrete Surfaces per 
Manufacturer's Recommendations 1 L.S. 17,118.00$     17,118.00$              

 
Base Bid Plus Supplementary 
Items (Item No. 1 thru No. 7 and 
Supplementary Items a thru g)    501,485.00$            

Additive Alternate 1 8,815.00$              

Additive Alternate 2 110,883.00$          

Additive Alternate 3 17,118.00$            

Total Amount Bid (Base Bid Plus 
Supplementary Items Plus 

Additive Alternate 1 Plus Additive 
Alternate 2 Plus Additive Alternate 

3) 638,301.00$          
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Bid Opening

Natgun Corporation
Wakefield, MA  

Subtotal Amount Base Bid
Amount Bid:
                               $498,412.00 
Correct Amount Bid:
                               $498,176.00

Base Bid Plus Supplementary 
Items (Item Nos. 1 thru 7) and 
Supplementary Items a thru g)

Amount Bid:
                              $501,721.00
Correct Amount Bid
                              $501,485.00

Total Amount Bid (Base Bid Plus 
Supplementary Items Plus 
Additive Alternate 1 Plus Additive 
Alternate 2 Plus Additive Alternate 
3)

Amount Bid:
                              $638,537.00

Correct Amount Bid:
                              $638,301.00

Bids Tabulated by:  GLH
 Bid Tab Prepared by:  LMM         
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